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DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

1727 30% Street, MS-43
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December 13, 2017 Facsimile: (916) 614-9520

Clinton Myers, Vice-President 07-3W5704

Myers and Sons Construction, LP 07-LA-210-R28.5/R30.8

4600 Northgate Boulevard, Suite 100 B/O 12/7/2017

Sacramento, CA 95834
Dear Mr. Myers:

The Department of Transportation (Caltrans) received a bid submitted by Myers and Sons
Construction, LP (Myers) for contract number 07-3W5704 on December 7, 2017. By this letter,
Caltrans notifies Myers that its bid is nonresponsive. The Notice to Bidders and Special
Provisions, Section 2-1.33 B (2) (b) (ii), Non-Informal-Bid Contract, states:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline:
No later than 4:00 pm on the 5th day after bid opening."”

Myers failed to submit the DBE Commitment form, written confirmations, and Good Faith
Efforts documentation by 4:00 p.m. on the 5th day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsive
bidder, provided the bidder meets all the requirements.

Your attention is directed to Section 3-1.04 of the 2015 Standard Specifications. Caltrans is
not obligated to offer an extension of the award period for a nonresponsive bid. Should you
wish to extend your bid while resolving a nonresponsive finding, you must send your request

to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your
bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228. '

Sincerely,

%W

JILLY. SEWELL

Office Chief

Program/Project Management Office Engineer
Office Engineer, Construction Contract Awards
Division of Engineering Services

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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STATE OF CALIBORNLA—CAT TROBHIA STATE TRANSPORT ATION AGE

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

1727 307 Street, MS-43

SACRAMENTD, CA 95816-8041

PHONE {9186) 227-6299 a Califortia Way of Life.
FAX (916) 227-6282

www.dot.cagov/ha/esc/

December 13, 2017 Facsimile: (916) 614-9520

Clinton Myers, Vice-President 07-3W5704

Myers and Sons Construction, LP - 07-LA-210-R28.5/R30.8
4600 Northgate Boulevard, Suite 100 B/OQ 12/7/2017
Sacramento, CA 95834

Dear Mr. Myers:

The Department of Transportation (Caltrans) received a bid submitted by Myers and Sons
Construction, LP (Myers) for contract pumber 07-3W5704 on December 7, 2017. By this letter,
Caltrans notifies Myers that its bid is nonresponsive, The Notice to Bidders and Special
Provisions, Section 2-1.33 B (2) (b) (ii), Non-Informal-Bid Contract, states:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline:
No later than 4:00 pm on the 5th day after bid opening.”

Myers failed to submit the DBE Commitment form, written confirmations, and Good Faith
Efforts documentation by 4:00 p.m. on the 5th day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsive
bidder, provided the bidder meets all the requirements.

Your attention is directed to Section 3-1.04 of the 2015 Standard Specifications. Caltrans is
not obligated to offer an extension of the award period for a nonresponsive bid. Should you
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